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FISHERIES 
REQUEST 

 IN-KIND 
SERVICES 

 IN-KIND 
CASH  TOTAL 

Personnel
Survey 3 days 450 1350 450 900 1,350.00$        
Design (geomorphic for channels) 7 days 800 5600 1500 2500 1600 5,600.00$        
Engineering 0 days 0 0 -$                 
Permitting 2 days 400 800 800 800.00$           
Oversight 15 days 400 6000 3000 3000 0 6,000.00$        
Labor 6 days 160 960 0 960 960.00$           
Admin and Project Mgmt 12000 0 0 12000 12,000.00$      
Travel

Mileage 1500 miles 0.55 825 825 0 825.00$           
Per diem -$                    -$                 

CBAL/CG BANK STABILIZ 0 -$                 
Build soil lift bank protection 360 per ft. 45 16200 4500 0 11700 16,200.00$      
Rock grade controls up/down 10 yd3 50 500 0 500 500.00$           
CBAL/CG REVEG 0 -$                 
400 ft. reach/300 container shrubs 300 1 gal.equiv 5 1500 300 0 1200 1,500.00$        
Weed mats/browse protectors 300 3x3/4 ftbp 6 1800 1800 1,800.00$        
CBAL/CG diversion 0 -$                 
Rock for Irrig. Diversion 6 yd3 30 180 180 180.00$           
Headgate/constructed 1 500 500 250 250 500.00$           
Culvert 54-60" on CG 1 20ft 7500 7500 2000 5500 7,500.00$        
CBAL/CG FENCING 0 -$                 
Fencing (electric) 5000 ft. 1 5000 4000 1000 5,000.00$        
Fencing (charger) 1 unit 350 350 0 350 350.00$           
TASK 1: -$                 
UE BANK STABIL 0 -$                 
Build soil lift bank protection 800 per ft. 45 36000 6,000 0 30000 36,000.00$      
Large Rock for grade controls 30 yd3 50 1500 1500 1,500.00$        
Cobble for water gaps 80 yd3 25 2000 2000 2,000.00$        
Geotextile for water gaps 675 ft2 4 2700 700 2000 2,700.00$        
4-strand barbed wire 1500 per ft. 1.75 2625 1250 1375 2,625.00$        
LADDERS/HEADGATE UE -$                 
Install Denil fish ladders 1 unit 2800 2800 2800 2,800.00$        
Denil fish ladders 5 unit 2700 13500 13500 13,500.00$      
New Headgate/Culvert at Res Ditch 1 unit 1500 1500 750 750 1,500.00$        
Delivery of fish ladders 1 unit 1000 1000 1000 1,000.00$        

-$                    
Equipment
Backhoe for CB/CG 1 days 400 400 0 400 400.00$           

Construction Materials

CONTRIBUTIONS

WORK ITEMS (ITEMIZE BY 
CATEGORY)

NUMBER OF 
UNITS COST/UNIT  TOTAL COST 

UNIT 
DESCRIPTION*
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Trackhoe (grade controls/water gap 4 days 1200 4800 2800 2000 4,800.00$        
Mini-excavator (ladders, headgte) 5 days 560 2800 2800  2,800.00$        
Mobilization
Mobilization 2 sites 1000 2000 2000 2,000.00$        

-$                    -$                 
TOTALS 134,690.00$        56,705.00$    5,900.00$     72,085.00$     134,690.00$    

IN-KIND SERVICEIN-KIND CASH TOTAL
-$                    56,300.00$    56,300.00$   

5,500.00$            -$              5,500.00$     
400.00$               15,785.00$    16,185.00$   

-$                    -$              -$              
-$                    -$              -$              
-$                    -$              -$              
-$                    -$              -$              
-$                    -$              -$              
-$                    -$              -$              

5,900.00$            72,085.00$    77,985.00$   

*Units = feet, hours, inches, lump sum, etc.

MATCHING CONTRIBUTIONS

TOTAL:

CONTRIBUTOR
Montana 319 DEQ
WRC-Clark Fork Coalition-TU partners
Landowners
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